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PROACTIVELY RELEASED - Funding Agreement for the Taranaki Historic Cathedral Project

AGREEMENT

The parties (identified below in Part 1) agree to be bound by the terms and conditions of this
Agreement, as set out below in Part 1 (Key Details), Part 2 (General Terms), Part 3 (Definitions and
Construction) and the Schedule (Payment Request).

PART 1: KEY DETAILS

Parties

Funding Start Date
End Date

Background

Conditions Precedent
to Commencement

The Sovereign in right of New Zealand, acting by and through the Chief
Executive of the Ministry of Business, Innovation and Employment
(Ministry)

Taranaki Anglican Trust Board, an incorporated Charitable Trust with
offices at Taranaki Cathedral Church Of St Mary, 37 Vivian Street, New
Plymouth 4310 (Recipient)

Commercial Information
Commercial Information

Through the Provincial Development Unit, the Ministry is responsible for
administering the Provincial Growth Fund, which aims to lift productivity
potential in New Zealand’s provinces. Its priorities are to enhance
economic development opportunities, create sustainable jobs, enable
Maori to reach full potential, boost social inclusion and participation, build
resilient communities, and help meet New Zealand’s climate change
targets.

The Taranaki Cathedral is the oldest stone church in New Zealand and a
Category 1 Heritage Building. The building has been closed to the public
since February 2016 after being declared #™% of a new building standard.

In addition to earthquake strengthening to re-open the building, the
Project as described below, will establish a tourist attraction for the
Taranaki Region that showcases stories of national significance, and of
great importance to the Taranaki region. It will create a significant tourist
drawcard, assisting in the region’s visitor sector growth targets identified
in the Tapuae Roa growth strategy.

Commercial Information

The Recipient has sought a funding contribution from the Ministry for the
purposes of the Project described below. The Ministry has agreed to
contribute funding on the terms and conditions of this Agreement
(Agreement).

Key details of this Agreement are set out in this Part 1. The full terms and
conditions are set out in Part 2. Defined terms and rules of interpretation
are set out in Part 3.

No Funding is payable under this Agreement until the Ministry has
confirmed to the Recipient in writing that it has received, and found, in its
sole discretion, to be satisfactory to it in form and substance, the following
documents and evidence:
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6 Project Description

- A copy of the Recipient's governance documents.
- A copy of a resolution of the trust board:

a) approving the terms of, and the transactions
contemplated by, the project and the agreement;

b) authorising a specified person or persons to execute the
agreement on its behalf; and

c) authorising a specified person or persons, on its behalf, to
sign and/or despatch all documents and notices to be
signed and/or despatched by it under or in connection
with the agreement.

- A copy of a letter from the Recipient confirming any co-funding
commitments and evidence of any co-funding commitments for
the Whare Hononga;

- To the satisfaction of the Ministry, a clear explanation of the core
function(s) of the Whare Hononga; describing its primary purpose,
and how this will be operationalised day to day.

These Conditions Precedent must be satisfied within a 3 month period
from the date of signing, unless agreed otherwise in writing with the
Ministry. In the event that they are not satisfied within that time, the
Ministry may notify the Recipient that this Agreement has not come
into effect and is null and void.

The Taranaki Cathedral project is the establishment of a destination of
national significance, that provides a permanent showcase of the stories
relating to the Cathedral site regarding colonial settlement in the Taranaki
region that caused a significant impact on tangata whenua and a changing
relationship between Maori and non-Maori.

The Project will establish an integrated experience for visitors that are
seeking to understand the role that the site played in establishing colonial
settlement in the region, the impact on Maori in the region in the process,
and how the relationship between Maori and non-Maori is influenced
today as a result of that early and subsequent engagement.

The Project will be set within the Cathedral grounds, with a new building
The Whare Hononga, the Cathedral site, and the Cathedral itself hosting
the experience.

The Project has the following elements:
- Te Whare Hononga — Research, Curation and Expression

- Te Whare Hononga — Construction and related works e.g.
development of whole Cathedral site as a visitor experience;

- Strengthening the Cathedral
The Ministry is contributing to these elements independently.

On Commencement of this Agreement, the Recipient will first embark on
Te Whare Hononga which will involve the below.

Te Whare Hononga — Research, Curation and Expression (“Content
PhaSE") - up tO Scommercial Informatio

seemmesamemate of the Funding is made available for, and may only be spent by
the Recipient for Te Whare Hononga — Research, Curation and Expression.

The deliverables will be further defined in the Project Plan for Te Whare
Hononga, completion of which is the first Deliverable under this
Agreement. The Content Phase will include;
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- All conceptual design, consenting and related works that need to
be completed before construction commences;

- The research, curation and expression of the stories for the
exhibition. The story is to be reflected within the Whare Hononga,
and wider narration around the Cathedral and site and is intended
to reflect the stories and experiences of both sides of the
relationship. They should be expressed openly and with integrity,
to communicate honestly the events that took place and their
implications. The research, curation, and expression of those
stories will include working closely with Taranaki Maori where
their experiences relate to the Cathedral’s place historically;

- Engagement with Ngati Te Whiti Hapu will be core to this as mana
whenua of the area, but there will be wider links to be made with
other groups around the region, including reference to the events
at Parihaka, Te Kohia, and beyond;

- The engagement of a researcher (or researchers) with sufficient
experience or reputation to deliver a product of national standing,
who shall be an Approved Contractor, to facilitate the research
within communities and from other sources, to collate the events,
experiences and implications for Maori and non-Maori relating to
the Project. (Researcher) This Researcher shall not be engaged
until the terms of reference and procurement approach for the
engagement of the Researcher have been approved by the
Ministry;

- The engagement of an advisor (and/or advisory group of
specialists), who shall be Approved Contractor(s), to collate and
curate the research. (Curation Advisor) This Curation Advisor shall
not be engaged until the terms of reference and procurement
approach for the engagement of the Curation Advisor have been
approved by the Ministry; and

- The engagement of an Advisor (and/or advisory group of
specialists), who shall be an Approved Contractor(s), to work with
the appropriate groups to identify the best options for expressing
or communicating that research, in a compelling way that
establishes the site as destination of national significance for
visitors, and that the subjects of the stories feel they are told with
integrity. (Advisor) This Advisor shall not be engaged until the
terms of reference and procurement approach for the engagement
of the Advisor have been approved by the Ministry.

Te Whare Hononga - Construction - up to $m= ™= (“Te \Whare Hononga
Construction Phase”)

Seemmesamemate of the Funding is made available for, and may only be spent by
the Recipient for Te Whare Hononga — Construction. Funding for this will
only be made available when the Construction Conditions (Item 14) are
met.

This phase will involve the construction of a building within the Cathedral
grounds where a permanent exhibition of the story will be told and
available for visitors to experience. This will be the primary facility where
the exhibition will be on display, supported by displays in the Cathedral
and around the grounds. Works to increase the narrative or expression of
the story on the surrounding site may also be required to provide visitors
with an integrated and wider explanation. The deliverables for this phase
will be further defined in the Project Documents, provided as a
Construction Condition.



PROACTIVELY RELEASED - Funding Agreement for the Taranaki Historic Cathedral Project

Strengthening of the Cathedral - up to ™™™ (“Strengthening the
Cathedral”)

Semmesamemae of the Funding is made available for, and may only be spent by
the Recipient for Strengthening of the Cathedral. Funding for this will only
be made available when the co-funding is secured, and Ministry notifies
the Recipient that it has received and accepted all documents and
Construction Conditions (Item 14) are met. (Cathedral Commencement
Date)

The Funding for Strengthening the Cathedral may only be used for the
earthquake strengthening work on the Cathedral so as to assist in
providing a safe visitor experience. It is not to be used for any purposes
other than earthquake strengthening.

This stage will be further defined the Project Documents, a provided as a
Construction Condition (Item 14). However in summary, the work will be
undertaken in the following phases:

The Cathedral - Consenting Phase:

This phase involves all conceptual design, consenting and related works
that need to be completed before construction commences. No Funding
under this Agreement is to be used for this consenting phase.

The Cathedral - Construction Phase:

This phase involves the Earthquake strengthening works to bring the
Cathedral up to safety standards. It will see the Cathedral earthquake
strengthened to a New Building Standard (NBS) rating of at least ™%.

Outcomes

The expected outcomes of the entire Project which align with the
Provincial Growth Fund objectives are:

- Increased economic output and growth through visitors extending
their stay in the region due to an enhanced tourist offering;

- Increase social inclusion through the developing an experienced
that will enhance bi-cultural understanding and relationships in the
future; and

- Increase local employment, education and/or training
opportunities for youth (in general and for Maori).

7 Project Deliverables The Recipient is to complete the following Project Deliverables for the
and Instalments Project to the satisfaction of the Ministry by the following dates:

Te Whare Hononga Content Phase

Completion | Project Deliverable Instalment payable
Date on completion of
Project Deliverable
plus GST (if any)

Commence | Funding Agreement executed by | up to Seemmesanmomaion
ment Date | both parties and all relevant
Conditions Precedent (Item 5)
have been satisfied or waived;
Submission of a Project Plan for
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the Whare Hononga. The
document must include (but is
not limited to) detail on the
proposed approach to undertake
the Te Whare Hononga Content
and Construction Phases, a
programme of work, stakeholder
engagement strategy, a
procurement plan, a budget
setting out the funding and
application of funds in relation to
the Whare Hononga including the
operational model once the
construction is complete.

Commencement of the ‘Te
Whare Hononga Content Phase’.

Wlthln Commerci

from
Commence
ment Date

Research

Confirmation of the engagement
of a Researcher(s) to the
satisfaction of the Ministry, who
is of a national standing to
complete the works as set out
above in the Project Description.

U p to SCommerciaI Information

W It h | n Commercia

from
Commence
ment Date

Curation

Confirmation of the engagement
of an Advisor (and/or group of
Advisors), to the satisfaction of
the Ministry, to provide a
comprehensive plan of works
necessary to tell or display the
stories researched and curated.

U p to SCommerciaI Information

Within g

from
Commence
ment Date

Narration

Confirmation of the engagement
of an Advisor (and/or group of
Advisors), to the satisfaction of
the Ministry, to display the
stories as curated, and any
related work, in a manner that is
deemed likely to achieve a
destination of national
significance. The work
undertaken is likely to include
(but not be limited to) a curation
plan detailing material to be
displayed and costings for
production and installation).

U p to SCommerciaI Information

By Comimercial Informat

Completion of the Whare
Hononga, including the
installation of the content.

U p to s(;‘ommercial Information

TOTAL Te Whare Hononga
Content Phase

Upto

$C0mmercial Information
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Te Whare Hononga Construction Phase

Completion
Date

Project Deliverable

Instalment payable
on completion of
Project Deliverable
plus GST (if any)

By Commercial Informa

Notice in writing from the
Ministry that all of the
Construction Conditions for Te
Whare Hononga as specified in
Iltem 14 are complete to the
satisfaction of the Ministry (Te
Whare Hononga Construction
Commencement Date)

U p to SCommerciaI Information

F rom Commercial

to Commercial Informati

The Recipient will undertake the
construction works to complete
the Whare Hononga, the
construction milestones will be
documented in the Project
Documents as required in Item
14.

The Recipient may
make up tof"
Payment Requests
to a maximum of
SCDmmerciaI Information in
total for Eligible
Costs toward the
construction of the
Whare Hononga.

By 3C0mmerclal Inform

Completion

Evidence of the completion of Te
Whare Hononga, demonstrated
by:

- Delivery of the contractor’s
final report; and

- Delivery of the Trust’s
approval and sign off.

U p tO Scommercial Information

TOTAL Te Whare Hononga
Construction Phase

Upto

$Commercia| Information

Strengthening The Cathedral

Completion
Date

Project Deliverable

Instalment payable
on completion of
Project Deliverable
plus GST (if any)

Cathedral
Commence
ment Date

Notice in writing from the
Ministry that all of the
Construction Conditions for
Strengthening the Cathedral are
satisfied to the satisfaction of the
Ministry.

u p to SCommerciaI Information
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8 Key Personnel

9 Approved Contractors

10 Funding

From The Recipient will undertake the | The Recipient may
Cathedral construction works to complete make up to £
Commence | the Strengthening of the Payment Requests
ment Date Cathedral, the construction to a maximum of
to the Final | milestones will be documented in | Seommerclinformaton jp
Deliverable. | the Project Documents as total for Eligible
required in Item 14. Costs toward
Strengthening the

Cathedral.
Commercial Information Evidence Of the Comp|eti0n Of Up to SCOmmercial Information
from Strengthening the Cathedral,
Cathedral demonstrated by:
Commence

- Delivery of the contractor’s

ment Date final report; and

- Delivery of the Trust’s
approval and sign off.

TOTAL Upto

SCommerciaI Information

None specified.
As approved in writing by the Ministry.

The total Funding available under this Agreement is up to NZ$5,000,000.00
plus GST (if any). This is the Total Maximum Amount Payable.

The Funding under this Agreement is to be applied in the following way.
No funding from either of the below can be applied to the other.

Te Whare Hononga — SCommerciaI Information \n/ith up to $Commercia| Information of th e
amount to be used for Content Phase.

Strengthening The Cathedral - Seommercialinformatior

The Funding will be paid subject to receipt of a satisfactory Payment
Request in accordance with clause 1 of Part 2, as well as the Special Terms
of Item 14, and the terms and conditions of this Agreement.

Within each phase of the Project, any amount not requested from an
instalment payable will be carried forward to the following instalment
payable and the instalment payable available to be requested by the
Recipient is accordingly the aggregate of the instalment payable in the
tables above, and any amount so carried forward.

The intention of contributing PGF Funding of up to $®™m ™= for Te Whare
Hononga Content Phase is to ensure that the quality and breadth of display
is sufficiently high standard to offer a nationally recognised visitor
experience. The Ministry acknowledges that the Recipient may undertake
to raise further funding from other parties for the same purpose. If
evidence can be provided to the satisfaction of Ministry, that there is no
loss of offering or reduction in the scale or quality of the end product, then
the Ministry will consider a request from the Recipient to transfer any
unutilised Funding from the Content Phase to be used for the Construction
Phase of Te Whare Hononga. The Ministry will endeavour to work with the
Recipient so as to ensure PGF Funding under this Agreement is made
available to enable delivery of a nationally significant visitor experience
relating to the Cathedral site and tangata whenua, and the ability of the
Recipient to continue fund raising efforts elsewhere that support more
funding be made available for the construction of Te Whare Hononga. For
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11 Co-Funding

12 Reporting

avoidance of doubt, no part of the Funding shall be transferred in this
manner without the prior approval of the Ministry in writing, and subject
to any conditions the Ministry stipulates.

The Co-Funding must be contributed by the Recipient to Eligible Costs of
the Project as they are incurred in proportion to the ratio between the
Funding and Co-Funding (within a range of ™% variation through the
course of the Project but by completion of the Project not being less than
that contribution made by the Ministry). These relates to the physical
construction of the Whare Hononga as well as to the Earthquake
Strengthening of the Cathedral.

Co-Funding for Te Whare Hononga

On Commencement of this Agreement, the Recipient must have secured
the following Co-Funding to be used for Te Whare Hononga part of the
Project, plus GST (if any):

Co-Funder Name Amount

The Reci ple nt SCommerciaI Information

Co-Funding for the Strengthening the Cathedral

By commersialinformation * the Recipient must have secured sufficient co-funding to
complete the Project to unlock the Funding under this Agreement for the
Strengthening the Cathedral. If at that time the Recipient has been unable
to secure the balance for the total cost of the strengthening work required
to bring the Cathedral up to the NBS rating of ™%, then the Ministry
reserves the right to review whether the Funding will remain available to
the Project.

The total amount of co-funding required for the Strengthening the
Cathedral to proceed in full is not yet known, however the indicitive full
cost of the project is Semmeememae o co-funding is likely to be circa $

. This will be confirmed by the Recipient once known.

The Recipient will provide the Ministry with the following reports:

1. A monthly status update (via email) on the final business day for
the month.

2. A quarterly report by the 10th Business Day following the end of
each quarter and within 20 Business Days of completion of the
Project.

3. Post Contract Outcomes Report within 12 months of the End Date

Each monthy status update must include the following information:

(a) the number of people currently employed by the project (both
part time and full time), including those by subcontractors and
related services being generated as a result of the Project;

(b) A summary of expenditure to date, actual against budgeted;

(c) Milestones progress — including notice of upcoming key milestones
in the progress, and explanation of any variance against
milestones;

(d) Any other issues likely to be of interest or importance to the
Ministry when monitoring expenditure against objectives,
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13 Special Terms

including any risks or issues.

Each quarterly report must include the following information:

(e)

()
(8)
(h)
(i)

)

(k)

(1)

description and analysis of actual progress of the Project against
planned progress including achievement of any Project
Deliverables;

a summary of Funding and any co-funding received for the Project;
a summary of expenditure to date, actual against budgeted;

the number of people currently employed by the project (both
part time and full time), including those by subcontractors and
related services being generated as a result of the project;

plans for the next quarter (not required in the final report
following completion of the Project);

any risks and/or issues arising or expected to arise with the
Project, costs or performance of this Agreement including detail of
any issues notified to the Ministry in accordance with clause 3.11
of Part 2;

an update on media, marketing and communication activities for
the Project; and

any other information that is notified by the Ministry in writing to
the Recipient.

The Post Contract Outcome report must include the following information:

(a)

(b)

(c)

(d)
(e)
(f)

(8)

(h)

an analysis of how the Funding has enabled the Recipient to
achieve the key outcomes of the Project;

how the Funding has accelerated regional development through
increasing the productivity potential of and contributing to more
and better paid jobs in the region;

the number of jobs that were created during and resulting from
the Project;

how the Project has increased social inclusion and participation;
how the Project has contributed to Maori development;

how the Project has contributed to New Zealand’s climate change
commitments and environmental sustainability;

how the Project has increased regional and national resilience by
improving critical infrastructure and/or growth and diversification
of the economy; and

any other information that is notified by the Ministry in writing to
the Recipient.

The Recipient acknowledges that the Ministry is developing an evaluation
framework for the Provincial Growth Fund and is likely to receive requests
for additional information from the Ministry.

Each Payment Request in the Te Whare Hononga Construction
and the Strengthening the Cathedral Phases must attach a
signed engineer’s certificate (form to be pre-agreed with the
Ministry) which:

a. certifies the progress of the Project;

b. certifies the amount of Eligible Costs incurred by the
Recipient;

10
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8.

c. certifies the Project will be complete by the End Date;

d. notifies the Ministry of any variations to the Approved
Contractor contracts; and

e. provides the cost to complete the Project.

The Recipient will prudently oversee the Project and will take all
reasonable steps to ensure all contractors have accountability
and deliver the construction contract on time, within budget and
meet the relevant building codes, consent/authorisation
requirements as required for such works to be undertaken.
Where there is a risk to delivery timeframes or any other
relevant factors, the Recipient will notify the Ministry in a timely
manner.

The Recipient undertakes to pay all cost overruns of this Project,
and will deliver the complete Project to the high standard
proposed in its application to the Ministry.

Part 2, Clause 3.6 (c) does not apply to the appointment of the
the Researcher, Content Adviser, or Adviser for Te Whare
Hononga Content Phase of the Project. The terms of reference
and procurement approach for the Approved Contractor(s) must
be approved by the Ministry before they are appointed.

Upon completion of the Project, the Recipient will maintain the
completed Project and all related assets in accordance with best
industry practice, in any way necessary to be maintained in good
and substantial repair and condition and, as appropriate, in good
working order.

For avoidance of doubt, if the Recipient has not secured the co-
funding for Strengthening The Cathedral of the Project by e

, a decision may be taken by the Ministry in its sole
discretion as to whether the Seommerianiiioimaion 5||ocated to that part
of the Project remains available. No Funding is available for
Strengthening The Cathedral part of the Project until sufficient
co-funding is secured and the Ministry has advised the Recipient
in writing that Strengthening The Cathedral Phase can
commence.

For the avoidance of doubt, the Funding for the Whare Hononga
is split into Content Phase up to a total of Scommerciainformation v ith
the remainder of Seommercannfermaton for the Construction Phase
(which will only made available once the Construction
Conditions (Item 14) have been satisfied and the Ministry gives
written notice to proceed).

Insurance

Refer to Part 2, section 3.16, and:

Subject to item paragraph 9 below, prior to commencement of
construction of the Project the Recipient must ensure that at all
times insurances are maintained in full force and effect, which:

Insure in respect of its interests in the property and the plant
and equipment on the property (including fixtures and
improvements) for their full replacement value (being the total
cost of entirely rebuilding, reinstating or replacing the relevant
asset if it is completely destroyed, together with all related fees
and demolition costs) and to:

a. Provide customary cover against loss or damage, including

11
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by fire, storm, tempest, flood, earthquake, lightning,
explosion, impact, aircraft and other aerial devices and
articles dropped from them, riot, civil commotion and
malicious damage, bursting or overflowing of water tanks,
apparatus or pipes and all other normally insurable risks of
loss or damage;

Provide cover for site clearance, shoring or propping up,
professional fees and tax;

Provide for contractor's all risks insurance covering
contractors and sub-contractors;

Provide for professional indemnity insurance covering
contractors, sub-contractors and consultants with a design
responsibility;

ii. Include public liability and third party liability insurance; and

iii. Insure such other risks as a prudent person or entity in the
same business would insure.

9. Inrespect of the Strengthening the Cathedral Phase works, the
Recipient is required to take out and maintain insurance in
accordance with paragraph 8 above except to the extent that
the level of insurance will be appropriate to reflect the nature of
the building. For the avoidance of doubt, the Ministry does not
require the Recipient to take out ‘total replacement’ insurance
for this phase.

10. Definitions in the Construction Conditions (Item 14)

a.

Project Documents means

i. all the duly executed project management and/or
construction contract(s) with the Approved
Contractor(s);

ii. A Programme of Works (or similar) detailing the
scope of the Construction Phase;

iii. All documents relating to the design.

b. Authorisations means

C.

i. any consent, authorisation, registration, filing,
lodgement, agreement, notarisation, certificate,
permission, licence, approval, authority or
exemption from, by or with a Governmental
Agency or required by any law (including any
consent under the Resource Management Act
1991); or

ji. in relation to anything which will be fully or partly
prohibited or restricted by law if a Governmental
Agency intervenes or acts in any way within a
specified period after lodgement, filing,
registration or notification, the expiry of that
period without intervention or action.

Financial Model means a spreadsheet detailing the
expected sources and uses during construction, and (for Te
Whare Hononga only) an operational budget for showing

12
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14 Construction
Conditions for Te
Whare Hononga -
Construction and
Strengthening the
Cathedral
(“Construction
Conditions”)

15 Contact Person

16 Address for Notices

SIGNATURES

future revenues and operational expenditure.

The Construction Phase(s) of the Project (refer to Item 7) will only
commence once the Ministry have provided notice in writing that
Construction Conditions listed below have been provided in form and
substance satisfactory to the Ministry.

a) Copies of all material Project Documents;

b) Evidence that all required Authorisations have been obtained;

c) Evidence that all appropriate insurances are in place;

d) Evidence that all required rights in relation to any real property

are in place;

e) Delivery of the final Financial Model for the Project. (For Te
Whare Hononga only, this must include a high-level operational

budget);

f) Evidence that sufficient co-funding been committed such that
the Construction Phase of the Project is fully funded; and

g) Any other conditions precedent set out above.

Ministry’s Contact Person:
Name: Bridget Sullivan

Email:
Privacy of natural persons

Contract ID: R10.00114

To the Ministry:
15 Stout Street,
PO Box 1473
Wellington 6140

Attention: Provincial Development
Unit

Email: monitorpgf@mbie.govt.nz

SIGNED by the SOVEREIGN IN
RIGHT OF NEW ZEALAND acting by
and through the Chief Executive of
the Ministry of Business,
Innovation and Employment or his
or her authorised delegate:

Recipient’s Contact Person:
Name: Jenny Goddard

Email:
Privacy of natural persons

To the Recipient:

Taranaki Anglican Trust Board
c¢/- 566 Mangorei Road

RD1, New Plymouth
Attention: Jenny Goddard

Email:
Privacy of natural persons

SIGNED for and on behalf of the
TARANAKI ANGLICAN TRUST BOARD
by the person named below, being a
person duly authorised to enter into
obligations on behalf of the
Recipient:

Name:
Position:

Date:

Name:
Position:

Date:

Name:

Position:

13
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Date:

Each signatory warrants that they
have the necessary authority to
execute this Agreement for and on
behalf of the Recipient, that
collectively they are the only
signatories needed for that purpose,
and that all consents and approvals
required under, and for the purposes
of, its constitutive documents and
the Charitable Trusts Act 1957 in
connection with the entry into,
execution and performance of this
Agreement have been obtained and
remain in full force and effect.

END OF PART 1

14
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PART 2: GENERAL TERMS

1 FUNDING

1.1 The Ministry must pay the Funding (up to the "Total Maximum Amount Payable"
specified in the Key Details) to the Recipient, subject to the terms of this Agreement.
Unless stated otherwise in this Agreement, the Recipient may only claim the Funding
to the extent necessary to cover Eligible Costs incurred by the Recipient. If the
Recipient receives any Funding before it has incurred corresponding Eligible Costs, the
Recipient must use the Funding solely on Eligible Costs.

1.2 On completion of a Project Deliverable, the Recipient must submit a Payment Request
to monitorpgf@mbie.govt.nz and copying in Ministry's Contact Person in accordance
with item 7 (Project Deliverables and Instalments) of the Key Details.

1.3 Each Payment Request is to be signed by a Trustee and an authorised signatory of the
Recipient and must be in the form set out in the Schedule and include the
confirmations set out therein, and must include:

(a) the amount of Funding requested, which must not exceed the Instalment set out in
item 7 of the Key Details;

(b) a breakdown of total Eligible Costs incurred by the Recipient and confirmation that
such costs are Eligible Costs for the purpose of this Agreement and have been paid
or are currently due and payable (not required for any initial payment to be paid on
the Commencement Date);

(c) copies of invoices received by the Recipient from third parties in relation to the
Eligible Costs where those Eligible Costs are more than $1,000 (on an individual
basis or when grouped by supplier or subject matter) and statements and accounts
showing the Eligible Costs incurred;

(d) a valid GST invoice complying with the Goods and Services Tax Act 1985;

(e) confirmation that no Termination Event is subsisting and that each of the
warranties under clauses 3 and 7 of this Agreement are correct as at the date of the
Payment Request; and

(f) contain any other information required by the Ministry.
1.4  The Ministry is not required to pay any Funding in respect of a Payment Request:
(a) where the Ministry is not satisfied with the progress of the Project;

(b) if any Project Deliverable(s) have not been completed by the relevant "Completion
Date" specified in the Key Details;

(c) if the Ministry is not satisfied with the information that is contained within, or
provided in connection with, the reports or the Payment Request noting that in the
context of the Payment Request the Ministry may elect to pay the Recipient for
certain Eligible Costs that are the subject of the Payment Request and withhold
payment for other Eligible Costs that the Ministry disputes;

(d) if the Ministry is not satisfied that the Recipient has applied Co-Funding in
accordance with clause 2(a)(ii) of this Agreement;
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if payment will result in the Funding exceeding the "Total Maximum Amount
Payable" ;

while there are one or more Termination Event(s);
if this Agreement has expired or been terminated; and/or
while the Recipient is in breach of this Agreement.
Subject to the terms of this Agreement, the Ministry must pay each valid Payment

Request by no later than the 20th day of the month after the month the Payment
Request is dated, and if such day is not a Business Day, on the next Business Day.

2 CO-FUNDING

If specified at item 11 of the Key Details, the Recipient must:

(a)

(b)

ensure that during the term of this Agreement the Co-Funding:

(i) is and remains secured and available to the Recipient to be applied towards
the Project on the same terms and conditions approved by the Ministry; and

(ii) is applied to Eligible Costs as set out in the Key Details; and

immediately notify the Ministry if it becomes aware of any circumstances that may
result in the Co-Funding (or any part of the Co-Funding) not being secured and
available to the Recipient to be applied towards the Project.

3 RECIPIENT’S RESPONSIBILITIES

Standards and compliance with laws

3.1

3.2

The Recipient must undertake the Project as described in this Agreement.

In undertaking the Project, the Recipient must comply with all applicable laws,
regulations, rules and professional codes of conduct or practice.

Project Deliverables, Key Personnel, Contractors and the Project

3.3

(a)

(b)

(c)

3.4

35

The Recipient must ensure that the Project Deliverables and the Project are carried
out:

promptly with due diligence, care and skill, and in a manner that meets or exceeds
Best Industry Practice;

by appropriately trained, qualified, experienced and supervised persons; and

in accordance with any directions of the Ministry, notified by the Ministry in writing
from time to time.

The Recipient must ensure that the Project Deliverables are completed by the relevant
“Completion Date” specified in the Key Details.

The Recipient must ensure that the Key Personnel undertake their respective roles in
connection with the Project as specified in the Key Details, except as otherwise
approved in writing by the Ministry. If any Key Personnel become unavailable to
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perform their role, the Recipient must promptly arrange replacement Key Personnel
acceptable to the Ministry.

The Recipient may not contract the delivery of the Project or any of its obligations
under this Agreement except where:

it has the Ministry’s prior written approval (which may be given on any conditions
specified by the Ministry);

the contractors are named as “Approved Contractors” in respect of particular roles
in the Key Details; or

the subcontract is for less than $50,000.00.
The Recipient is responsible for the acts and omissions of any contractors.

The Recipient must ensure (and must procure that the head contractor when
engaging with any other contractor ensures) that all agreements it enters into with
contractors or any other party in connection with the Project are on an “arm’s length”
basis, provide value-for-money and do not give rise to any Conflict of Interest. The
Recipient must provide the Ministry with reasonable evidence of compliance with this
clause 3.8 in response to any request by the Ministry from time to time.

Information Undertakings

3.9

3.10

3.11

(a)

(b)

3.12

The Recipient must provide the Ministry with the reports (if any) specified in the Key
Details, in accordance with the timeframes and reporting requirements set out in the
Key Details.

The Recipient must provide the Ministry with any other information about the Project
requested by the Ministry within the timeframe set out in the request.

The Recipient must promptly notify the Ministry if:

the Recipient (or any of its personnel or contractors) becomes aware of, or subject
to, a Conflict of Interest;

the Recipient becomes aware of any matter that could reasonably be expected to
have an adverse effect on the Project, or result in a Termination Event or a breach
of any term of this Agreement by the Recipient.

The Recipient must not at any time do anything that could reasonably be expected to
have an adverse effect on the reputation, good standing or goodwill of the Ministry.
The Recipient must keep the Ministry informed of any matter known to the Recipient
which could reasonably be expected to have such an effect.

Funding, records and auditors

3.13

3.14

The Recipient must receive and manage all Funding in accordance with good financial
management and accounting practices and to a high standard that demonstrates
appropriate use of public funds.

The Recipient must keep full and accurate records (including accounting records) of
the Project, and retain them for at least 7 years after the last payment of Funding
under this Agreement. The Recipient must permit the Ministry (or any auditor
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nominated by the Ministry) to inspect all records relating to the Project and must
allow the Ministry and/or the auditor access to the Recipient's premises, systems and
personnel for the purposes of this inspection.

Capital Assets

3.15 If the Recipient uses the Funding to purchase or develop any Qualifying Capital Asset
and, at any point during the term of this Agreement or during the 20 years after the
End Date, either:

(a) the Recipient sells, disposes or transfers the Qualifying Capital Asset, without the
Ministry’s prior written consent; or

(b) the Qualifying Capital Asset will no longer be used for the purpose intended by the
Ministry at the time this Agreement was entered into,

then the Recipient must immediately repay to the Ministry an amount equal to the amount
of Funding used by the Recipient in the purchase or development of the Qualifying Capital
Asset, as determined by the Ministry.

Insurance

3.16 The Recipient must effect and maintain insurance that is adequate to cover its
obligations under this Agreement, plus any other insurance specified in the Key
Details. The Recipient must, on request, provide the Ministry with evidence of its
insurance cover required under this clause.

Health and Safety
3.17 Without limiting its other obligations under this Agreement, the Recipient must:

(a) consult, cooperate and coordinate with the Ministry to the extent required by the
Ministry to ensure that the Ministry and the Recipient will each comply with their
respective obligations under the Health and Safety at Work Act 2015 as they relate
to this Agreement and the Project;

(b) perform its, and ensure that the contractors perform their, obligations under this
Agreement and the Project (as applicable) in compliance with its and their
obligations under the Health and Safety at Work Act 2015;

(c) comply with all directions of the Ministry relating to health, safety, and security;
and

(d) report any health and safety incident, injury or near miss, or any notice issued
under the Health and Safety at Work Act 2015, to the Ministry to the extent that it
relates to, or affects, this Agreement or the Project.

4 PROJECT GOVERNANCE

4.1 If advised in writing by the Ministry the Recipient must:

(a) provide reasonable notice to the Ministry of all Project management group
meetings and Project governance group meetings; and

(b) copies of all documents and notices to be tabled at the Project management group
meetings and Project governance group meetings to the Ministry no later than a
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reasonable period prior to the meetings, and the minutes of those meetings within
a reasonable period after each meeting

The Ministry may appoint observers who will be entitled to attend and speak at all
Project management group meetings and Project governance group meetings (but will
not be entitled to vote on any matter at those meetings).

INTELLECTUAL PROPERTY

51

5.2

53

The Ministry acknowledges that the Recipient and its licensors own all pre-existing
intellectual property which they contribute to the Project, and all new intellectual
property which they create in the course of the Project.

The Recipient grants an irrevocable, perpetual, royalty-free, sub-licensable licence to
the Ministry to use all reports, documents, information and other materials created or
provided by the Recipient to the Ministry under or in connection with the Project and
this Agreement excluding any information contributed to the Project by Ngati Te Whiti
or any other representatives of tangata whenua in the course of the research,
curation and narration of their historical experiences relating to the Cathedral and its
place in history.

The Recipient warrants that it has obtained (or will obtain, prior to creation of each
relevant work) all rights and permissions necessary to enable the grant and exercise of
the licence in clause 5.2 without infringing the intellectual property rights of any third

party.

TERM AND TERMINATION

6.1

(a)

6.2

6.3

(a)

(c)

(d)

This Agreement will be effective on and from the Commencement Date, which will be
the latest to occur of:

the date this Agreement has been signed by both parties and

the date on which the Ministry has provided written notice to the Recipient that the
Conditions Precedent specified in the Key Details, if any, have either been satisfied
(in the opinion of the Ministry) or waived by the Ministry.

This Agreement will remain in force until the End Date, unless terminated in
accordance with this Agreement (the Term).

The Ministry can terminate this Agreement with immediate effect, by giving notice to
the Recipient, at any time while:

the Ministry reasonably considers that the Recipient has become or is likely to
become, insolvent or bankrupt;

the Recipient is subject to the appointment of a liquidator, receiver, manager or
similar person in respect of any of its assets;

where the Recipient is a trust, a trustee ceases to be a trustee of the relevant trust
or any step is taken to remove the trustee of the relevant trust, in either case
without the prior written consent of the Ministry (not to be unreasonably withheld);

the Recipient has ceased to carry on its operations or business (or a material part of
them) in New Zealand, including, where the Recipient is a trust, an application or
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order is made in any court for the property of the relevant trust to be administered
by the court or under its control; or

any one or more of the follow events or circumstances remains unremedied:

(i)

(if)
(iii)

(iv)

(v)

(vi)

(vii)

the Recipient is materially in breach of any obligation, or a condition or
warranty, under this Agreement;

the Recipient abandons the Project;

the Recipient has provided the Ministry with information in connection with
or under this Agreement that (whether intentionally or not) is materially
incorrect or misleading, and/or omits material information;

the Ministry reasonably considers that this Agreement or the Project has
caused, or may cause, the Ministry and/or the New Zealand Government to
breach any legal obligations (including its international trade obligations);

the Recipient is involved in any intentional or reckless conduct which, in the
opinion of the Ministry, has damaged or could damage the reputation, good
standing or goodwill of the Ministry, or is involved in any material
misrepresentation or any fraud;

the Recipient (or any of its personnel or contractors) is subject to a Conflict
of Interest which cannot be managed to the Ministry's satisfaction; or

any change in law, regulations, government policy or other circumstances
materially affects the Ministry's ability to perform its obligations under this
Agreement.

However, where the Ministry considers that a Termination Event set out in clause
6.3(e) can be remedied, the Ministry must give notice to the Recipient requesting a
remedy, and must not exercise its right of termination unless the relevant event
remains unremedied for at least 14 days (or any longer period agreed with the
Recipient) after that notice has been provided by the Ministry.

The Ministry may recover Funding from the Recipient as follows:

Misspent Funding. At any time the Ministry may recover the amount of any
Funding that has been spent or used other than in accordance with this Agreement,
together with interest on all such amounts calculated at 10% per annum from the
date of the misspending to the date the money is repaid.

Uncommitted Funding. On expiry or termination of this Agreement, the Ministry
may recover any Funding paid to the Recipient, which the Recipient:

(i)

(ii)

has not spent or contractually committed to spend in accordance with this
Agreement; or

has spent or contractually committed to spend in accordance with this
Agreement but which the Recipient can have refunded or released from that
commitment, provided the Recipient must use all reasonable endeavours to
obtain such refund or release.
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Co-Funding not provided. If Co-Funding is required as set out in the Key Details, on
expiry or termination of this Agreement, if the Co-Funding has not been used for
the Project, the Ministry may recover an amount that represents the same
proportion of the Funding as the proportion of Co-Funding that has not been used is
of the total Co-Funding.

Project abandoned. If the Recipient has abandoned the Project or stated an
intention to abandon the Project, and does not within 10 Business Days of being
requested to do so by the Ministry demonstrate to the Ministry's satisfaction that
the Recipient will proceed with the Project, the Ministry may recover an amount up
to the total value of the Funding, provided the Ministry may not recover under this
subclause if the Recipient satisfies the Ministry that it acted on reasonable grounds
in deciding to abandon the Project.

Excess Funding. On expiry or termination of this Agreement, where the total
Funding paid under this Agreement and any other money received by the Recipient
to carry out the Project exceeds the funding required to perform the Project, the
Recipient must upon request refund to the Ministry the excess amount. The
Recipient is not required to refund, under this clause 6.5(e), any amount that
exceeds the total amount of Funding.

Clauses 1.4, 3.1, 3.13, 3.14,3.15,5,6, 7, 8, 9, 10, 11, 12 and 13 survive expiry or
termination of this Agreement, along with any other parts of this Agreement
necessary to give effect to those provisions. Expiry or termination of this Agreement
does not affect any accrued rights, including any rights in respect of a breach of this
Agreement or Termination Event that occurred before expiry or termination.

7 WARRANTIES AND UNDERTAKINGS

7.1

7.2

(a)

(c)

(d)

(e)

The Recipient warrants that, in the course of its activities in connection with the
Project, it will not infringe any intellectual property or other rights of any third party.

The Recipient warrants that, as at the date of this Agreement:

It has full power and authority to enter into and perform its obligations under this
Agreement which, when executed, will constitute binding obligations on it in
accordance with this Agreement's terms;

all information and representations disclosed or made to the Ministry by the
Recipient in connection with this Agreement are true and correct, do not omit any
material matter, and are not likely to mislead or deceive the Ministry as to any
material matter;

it has disclosed to the Ministry all matters known to the Recipient (relating to
Project, the Recipient, its contractors or its personnel) that could reasonably be
expected to have an adverse effect on the reputation, good standing or goodwill of
the Ministry; and

it is not aware of any material information that has not been disclosed to the
Ministry which may, if disclosed, materially adversely affect the decision of the
Ministry whether to provide the Funding.

Due authority: it has taken all necessary actions required by the constituent
document of the relevant trust to authorise entry into, the delivery of and
performance of this Agreement;
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Due performance: in entering into this Agreement, the Recipient has performed its
obligations in accordance with the purposes of the Recipient;

Power and no removal action: any person who signs this Agreement as a trustee
on behalf of the Recipient is properly appointed in accordance with the Recipient’s
Trust Deed, and no action has been taken to remove that trustee as a trustee of the
Recipient;

Assets: none of the assets administered by the Recipient have been re-settled or
set aside;

Trust not terminated: no action has been taken to disestablish the Recipient; and

Trust property: all property administered by the Recipient is segregated and is not
mixed with any other property.

The Recipient acknowledges that the Ministry has entered into this Agreement in
reliance on these warranties and undertakings.

The Recipient acknowledges and agrees that the Ministry has made no warranty or
representation that any funding or financial support is or will be available to the
Recipient in respect of the Project other than the Funding.

8 LIABILITY

8.1

8.2

The maximum liability of the Ministry under or in connection with this Agreement,
whether arising in contract, tort (including negligence) or otherwise, is limited to the
total amount of Funding paid or payable under this Agreement.

The Ministry is not liable for any claim under or in connection with this Agreement,
whether arising in contract, tort (including negligence) or otherwise, where such claim
is or relates to any loss of profit, loss of revenue, loss of use, loss of reputation, loss of
goodwill, loss of opportunity (in each case whether direct, indirect or consequential)
or any other indirect, consequential or incidental loss or damages of any kind
whatsoever.

9 CONFIDENTIALITY

9.1

(a)

(c)

Subject to clause 9.2 and 9.3, each party must keep the other party’s Confidential
Information in confidence, and must use or disclose that Confidential Information only
to the extent necessary to perform its obligations, and/or take the intended benefit of
its rights, under this Agreement. However, this will not prohibit:

either party from using or disclosing any information with the written prior consent
of the other party;

use or disclosure of information that has become generally known to the public
other than through a breach of this Agreement;

either party from disclosing information to its personnel or contractors with a need
to know, so long as the relevant personnel and contractors use the information
solely to enable that party to perform its obligations and/or take the intended
benefit of its rights under this Agreement, and so long as they are informed of the
confidential nature of the information and in the case of the Recipient, the
Recipient receives an acknowledgement from its personnel or contractors that they
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acknowledge, and must comply with, the confidentiality obligations in this
Agreement as if they were party to it;

(d) disclosure required by any law, or any compulsory order or requirement issued
pursuant to any law; or

(e) the Ministry from using or disclosing to any party any documents, reports or
information received in relation to this Agreement, provided that prior to any such
disclosure the Ministry removes all information that is commercially sensitive to the
Recipient from the relevant work.

9.2 The Recipient acknowledges and agrees that nothing in this Agreement restricts the
Ministry’s ability to:

(a) discuss, and provide all information in respect of, any matters concerning the
Recipient, the Project or this Agreement with any Minister of the Crown, any other
government agency or any of their respective advisors;

(b) meet its obligations under any constitutional or parliamentary convention (or other
obligation at law) of or in relation to the New Zealand Parliament, the New Zealand
House of Representatives or any of its Committees, any Minister of the Crown, or
the New Zealand Auditor-General, including any obligations under the Cabinet
Manual including the "no surprises" principle; and

(c) publicise and report on the awarding of the Funding, including the Recipient's and
any of its subcontractor's names, the amount and duration of the Funding and a
brief description of the Project, on websites; in media releases; general
announcements and annual reports.

9.3  The Recipient acknowledges that:
(a) the contents of this Agreement; and
(b) information provided to the Ministry

may be official information in terms of the Official Information Act 1982 and, in line with
the purpose and principles of the Official Information Act 1982, this Agreement and such
information may be released to the public unless there is good reason, in terms of the
Official Information Act 1982 to withhold it.

MEDIA AND COMMUNICATIONS

10.1  Before making any media statements or press releases (including social media posts)
regarding this Agreement and/or the Ministry’s involvement with the Project, the
Recipient will consult with the Ministry, and will obtain the Ministry’s prior approval
to any such statements or releases.

10.2 The Recipient will refer any enquiries from the media or any other person about the
terms or performance of this Agreement to the Ministry’s Contact Person.

10.3 The Recipient will acknowledge the Ministry as a source of funding in all publications
(including any digital presence) and publicity regarding the Project in accordance with
the PGF Funding Acknowledgement Guidelines on the website:
www.growregions.govt.nz. The Recipient must obtain the Ministry’s approval of the
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form and wording of the acknowledgement prior to including the acknowledgement
in the publication or publicity (as the case may be).

If requested by the Ministry, the Recipient will establish or erect temporary and/or

permanent signage (which may be in the form of a plaque) at the site of the Project
acknowledging the Ministry as a source of funding for the Project. The Ministry may
provide such signage and the Ministry will consult with the Recipient in respect of a
suitable location for such signage.

The Recipient does not have the right to enter into any commitment, contract or
agreement on behalf of the Ministry or any associated body, or to make any public
statement or comment on behalf of the Ministry.

All correspondence with the Ministry under this clause 10 must be directed to the
Ministry’s Contact Person and copied to pducomms@mbie.govt.nz.

11 DISPUTES

111

11.2

In the event of any dispute, controversy or claim arising out of or in connection with
this Agreement, or in relation to any question regarding its existence, breach,
termination or invalidity (in each case, a Dispute), either party may give written notice
to the other specifying the nature of the Dispute and requesting discussions under this
clause 11. As soon as reasonably practicable following receipt of a Dispute Notice, the
parties must meet (in person, or by audio or video conference) and endeavour to
resolve the Dispute by discussion, negotiation and agreement.

A party must not commence any proceedings in connection with a Dispute unless at
least 40 days have elapsed since the issue of a corresponding Dispute Notice, and that
party has used reasonable endeavours to comply with this clause 11. However,
nothing in this clause will prevent either party from seeking urgent interim relief from
a court (or other tribunal) of competent jurisdiction.

12 CONTACT PERSONS

12.1

12.2

All matters or enquiries regarding this Agreement must be directed to each party's
Contact Person (set out in the Key Details).

Each party may from time to time change the person designated as its Contact Person
on 10 Business Days' written notice to the other Party.

13 GENERAL

13.1

(a)
(b)

Each notice or other communication given under this Agreement (each a notice) must
be in writing and delivered personally or sent by post or email to the address of the
relevant party set out in the Key Details or to any other address from time to time
designated for that purpose by at least 10 Business Days’ prior written notice to the
other party. A notice under this Agreement is deemed to be received if:

Delivery: delivered personally, when delivered;

Post: posted, 5 Business Days after posting or, in the case of international post, 7
Business Days after posting; and
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Email: sent by email:

(i) If sent between the hours of 9am and 5pm (local time) on a Business Day, at
the time of transmission; or

(ii) If subclause (i) does not apply, at 9am (local time) on the Business Day most
immediately after the time of sending,

provided that an email is not deemed received unless (if receipt is disputed) the
party giving notice produces a printed copy of the email which evidences that the
email was sent to the email address of the party given notice.

The Recipient agrees to execute and deliver any documents and to do all things as
may be required by the Ministry to obtain the full benefit of this Agreement according
to its true intent.

No legal partnership, employer-employee, principal-agent or joint venture
relationship is created or evidenced by this Agreement.

This Agreement constitutes the sole and entire understanding with respect to the
subject matter hereof and supersedes all prior discussions, representations and
understandings, written or oral.

No amendment to this Agreement will be effective unless agreed in writing and signed
by both parties.

The Recipient may not assign or transfer any of its contractual rights or obligations
under this Agreement, except with the Ministry's prior written approval.

The Ministry may assign or transfer any of its contractual rights or obligations under
this Agreement without the Recipient's prior approval. The Ministry may at any time
disclose to a proposed assignee or transferee any information which relates to, or was
provided in connection with, the Project or this Agreement.

No failure, delay or indulgence by any party in exercising any power or right conferred
on that party by this Agreement shall operate as a waiver. A single exercise of any of
those powers or rights does not preclude further exercises of those powers or rights
or the exercise of any other powers or rights.

The exercise by a party of any express right set out in this Agreement is without
prejudice to any other rights, powers or remedies available to a party in contract, at
law or in equity, including any rights, powers or remedies which would be available if
the express rights were not set out in this Agreement.

This Agreement is not intended to confer any benefit on or create any obligation
enforceable at the suit of any person not a party to this Agreement.

Any provision of this Agreement that is invalid or unenforceable will be deemed
deleted, and will not affect the other provisions of this Agreement, all of which remain
in force to the extent permitted by law, subject to any modifications made necessary
by the deletion of the invalid or unenforceable provision.

This Agreement is to be governed by the laws of New Zealand, and the parties submit
to the non-exclusive jurisdiction of the courts of New Zealand.
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13.13 This Agreement may be executed in any number of counterparts (including scanned
and emailed copies). So long as each party has received a counterpart signed by each
of the other parties, the counterparts together shall constitute a binding and
enforceable agreement.

END OF PART 2
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PART 3: DEFINITIONS AND CONSTRUCTION

Defined terms
In this Agreement, unless the context
requires otherwise:

Agreement means this agreement including
Parts 1, 2 and 3 and Schedule 1 (and any
other annexures or attachments).

Approved Contractor means an “Approved
Contractor” specified in the Key Details.

Best Industry Practice means that degree of
skill, care and foresight and operating
practice that would reasonably and ordinarily
be expected of a skilled and competent
supplier of services engaged in the same type
of undertaking as that of the Recipient or any
contractors (as applicable) under the same or
similar circumstances as those contemplated
by this Agreement.

Business Day means any day other than a
Saturday, Sunday or public holiday within the
meaning of section 44 of the Holidays Act
2003.

Co-Funding means the “Co-Funding” (if any)
or any part of the Co-Funding (as the context
requires), described in the Key Details.

Commencement Date has the meaning given
in clause 6.1 of Part 2.

Completion Date is the date that the relevant
Project Deliverable is to be completed by the
Recipient, described in the Key Details, and
includes any amendment to the date which
may be agreed in writing (including by email
but only when the Ministry’s Contact Person
expressly confirms in writing that they have
received approval of the change from the
correct Ministry delegation holder) between
the parties from time to time.

Confidential Information of a party (Owner),
means any information in the possession or
control of another party (Holder) that:

(a)  was originally acquired by the Holder in

connection with this Agreement
through disclosures made by or at the
request of the Owner; and/or

(b)  was originally acquired by the Holder in
connection with this Agreement
through any access to, or viewing,
inspection or evaluation of, the
premises, facilities, documents,
systems or other assets owned or
controlled by the Owner; and/or

(c) is derived from information of a kind
described in paragraph (a) or (b) above;

but excludes any information which the
Holder can show:

(d)  was lawfully acquired by the Holder,
entirely independently of its activities
in connection with this Agreement, and
is free of any other obligation of
confidence owed to the Owner; and/or

(e)  has been independently developed by
the Holder without reference to the
Owner’s Confidential Information, and
without breaching any other obligation
of confidence owed to the Owner.

Notwithstanding the foregoing, the terms of
this Agreement are Confidential Information
of which each Party is both an Owner and a
Holder.

Conflict of Interest means any matter,
circumstance, interest or activity of the
Recipient, its personnel or contractors, or any
other person with whom the Recipient has a
relationship that:

(a) conflicts with:

(i) the obligations of the Recipient
(or its personnel or contractors)
to the Ministry under this
Agreement; or

(ii) the interests of the Recipient in
relation to this Agreement
and/or the procuring of the
Project; or

(b)  otherwise impairs or might appear to
impair the ability of the Recipient (or
any of its personnel or contractors) to
diligently and independently carry out
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the Project in accordance with this
Agreement.

Eligible Costs means the actual costs
reasonably incurred by the Recipient:

(a)  onorafter the Funding Start Date and
no later than the End Date;

(b)  in good faith for the purpose of
carrying out the Project or for purposes
incidental to the Project, including all
internal costs, disbursements and
expenses incurred by the Recipient for
such purposes (and to the extent the
Recipient is carrying out any other
activities) reasonably and
proportionately allocated towards such
purposes; and

(c)  tothe extent that the expenditure
relates to work performed by parties
not at “arm’s length”, that expenditure
is assessed at reasonable market value,
and contains no unacceptable
overhead and no element of “in group
profit”.

End Date means the “End Date” specified in
the Key Details.

Funding means the funding or any part of the
funding (as the context requires) payable by
the Ministry to the Recipient in accordance
with the terms of this Agreement, as
described in the Key Details.

Funding Start Date means the “Funding Start
Date” specified in the Key Details.

Key Details means Part 1 of this Agreement.

Key Personnel means the “Key Personnel”
specified in the Key Details.

Payment Request means a request submitted
to the Ministry by the Recipient seeking
payment of Funding substantially in the form
set out in the Schedule to this Agreement.

Project means the “Project” described in the
Key Details.

Project Deliverable means a deliverable to be
provided by the Recipient to the Ministry, as
set out in the Key Details.

Qualifying Capital Asset means a capital asset
(as determined in accordance with generally
accepted accounting practice, as defined in
the Financial Reporting Act 2013) purchased
or developed by the Recipient using no less
than $50,000 of Funding.

Recipient means the Recipient specified in the
Key Details.

Termination Event means any one or more of
the events or circumstances set out in clause
6.3.

Construction
In the construction of this Agreement, unless
the context requires otherwise:

Currency: a reference to any monetary
amount is to New Zealand currency;

Defined Terms: words or phrases appearing
in this Agreement with capitalised initial
letters are defined terms and have the
meanings given to them in this Agreement;

Documents: a reference to any document,
including this Agreement, includes a
reference to that document as amended or
replaced from time to time;

Inclusions: a reference to “includes” is a
reference to “includes without limitation”,
n "

and “include”, “included” and “including”
have corresponding meanings;

Joint and Several Liability: any provision of
this Agreement to be performed or observed
by two or more persons binds those persons
jointly and severally;

Parties: a reference to a party to this
Agreement or any other document includes
that party's personal
representatives/successors and permitted
assigns;

Person: a reference to a person includes a
corporation sole and also a body of persons,
whether corporate or unincorporate;
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Precedence: if there is any conflict between
the different parts of this Agreement, then
unless specifically stated otherwise, Part 2
will prevail over the Key Details, and the Key
Details will prevail over any Attachments;

Related Terms: where a word or expression
is defined in this Agreement, other parts of

speech and grammatical forms of that word
or expression have corresponding meanings;

Statutes and Regulations: a reference to an
enactment or any regulations is a reference
to that enactment or those regulations as
amended, or to any enactment or regulations
substituted for that enactment or those
regulations;

Writing: a reference to “written” or “in
writing” includes email and any commonly
used electronic document format such as
.DOC or .PDF.

END OF PART 3
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SCHEDULE: PAYMENT REQUEST

To:  MINISTRY OF BUSINESS, INNOVATION AND EMPLOYMENT
Dated: [e]

PAYMENT REQUEST NO. [¢]

1. We refer to the Funding Agreement dated [¢] between [] as recipient (Recipient) and The
Sovereign in right of New Zealand, acting by and through the Chief Executive of the Ministry
of Business, Innovation and Employment (Ministry) (the Agreement). Terms defined in the
Agreement have the same meaning in this Payment Request.

2. This is a Payment Request for the purpose of clause 1.3 of the Agreement.

3. The Project Deliverables which are the subject of this Payment Request are

linsert description of Project Deliverables].

4, The amount of Funding requested is $[*] plus GST if any.

5. The Funding requested in this Payment Request is required to meet the Eligible Costs.

6. Invoices/statements and accounts evidencing the Eligible Costs incurred are attached.

*Note that for any Eligible Costs that are more than 51,000 (on an individual basis or when

grouped by supplier or subject matter) a copy of the original invoices received from third parties in

relation to the Eligible Costs must be provided.

7. That each of the items referred to in paragraph 5 are Eligible Costs for the purpose of the
Agreement have been paid or are currently due and payable.

8. [Co-Funding must be used to meet the following Eligible Costs that have been incurred by
us:

linclude breakdown description of Eligible Costs that Co-Funding must meet]
9. [Include valid GST invoice if relevant].

10. We confirm that:

(a) no Termination Event is subsisting; and

(b) each of the warranties set out in the Agreement are correct as at the date of this
Payment Request.

Except to the extent otherwise agreed in writing by the Ministry, all those items forming part of
the Eligible Costs identified in any previous Payment Request as due or becoming due and
payable, have been paid in full.

By and on behalf of the Recipient by

Taranaki Anglican Trust Board

Position: Trustee
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Authorised Officer
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